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1. The Office of Commnicstions hes a requirement for s

Commmications System, the RS-19. Specifications for
this equirment have been prepared and distributed to & mumber

of suiteble electronic manufacturers. ’

2. Three proposals have been received and carefully
uated. It is the considered opinion of this Office that the
has offered the best proposal and hss the
necessary fecilities and persomnel for this project. Their
proposal. and price analyeis are attached.

3. It is requested thet Task Order € be negotiated under
Contract RD-110 with this compeny to perform this work in accord-
ance with their proposal and our Specification M.F
Reguisition No. MEB-57-362 in the amount of $97,401.61 indicating
the availebility of funds under Allotment No. 7-7995-50 is
attached for this purpose. The association of this Agency and
the completed equipment will be clussified SECRET, but components
and sub-assesdlies as designated by our project engineer may be
treated as UNCLASSIFIED. The equipment will be declassified upon
receipt in the cy warehouseé. The Project Engineer for this
task will be

Attachmentg:
1) Contractor's Proposal and Price Analysis
2) Requisition No. MBB-57-382
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Dear 25X1

Subject: Contract RD~110; RS8-19 Development

We are pleesed to submit herewith our proposal covering the design and
development of the RS-19| \eomunﬂ.cation system under a task
order to be iasued in accordance with the terms of the basic agreement.

25X1

Following is our proposed delivery schedule for all contractusl items:
Phase A

Item Quantity Item Description

1 1l Experimental model of the RS-19, 4An 3 months after
experimental model is a working equip- authorisation
ment which demonstrates the feasibility
of the basic design concepts. It differs
from & service test model in that the
circuitry is not necessarily optimun and
it is not packaged in the final config-
uration,

2 10 Copies of the final report on Fhase A, % months
This report should contain a design and after suthori-
test specification for the fabrication of satlon.
service test models to be produced under
phase B, This specification should
include size, weight, wsthod of mounting,
range, etc. If the specification fails
to meet any of the equipment requirements
in the task outline, the report should
discuss why it has not been possible to
mest these requirements. The final report
should also contain an evaluation of the
experimental model.
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Item Quantitx
3 5

Item Quentity

1 1
2 9
3 15
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It.em Descrigtion

Gopies of a bi-monthly report., The
contractor will prepare and forward &
complete and comprehensive engineering
progress report to the contracting
agency every two months., The report
ghall describe the changes in the
circuitry made during the period and
the reasons for those changes, The
report should also describe the
general progress made, test performed,
and test results, Schematic disgranms,
sketches and photographs should be
included as required for clarity of
description.

Phase B

Itam Deucrigtion

Service test models of the RS=19
consiroeted according to the

‘approved specifications which

were written in Phase 4, One sor-
vice test model to consist of one
transmitter and one receiver with
appropriate accessorles.

Service test models of the RS~19
constructed according to the
approved specifications and
inoorporating modifications
recommended in Item 1.

Coples of the Operating Instructions
and Maintenance manuals, This mamual
should contain schematic diagrams,
component, placement diagrams, and
maintenance instructions. The manual
should also contain complete operating
instructions including diagrams for the
placement of the equipment,

Reproducible Master of the Operating
Instruction and Maintenance Mamual.
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By 1Sth day

reporting
period.

9 months after
approval of

‘specifications

submitted as
Item 2 under
Phase AO

3 months after
approval of
Item 1, Phase B.

Concurrent
with Item 2,

Goncurrent
ﬂ'i'bh Item 20
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Item Quantigv
5 1
6 5
7 10
8 10
Attached WD

price of $97,101,61 as well as separa
Further analyses is provided in separate
for esch phase,
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Item Descﬂgtion

Set of reproducible drawings or
sketches sultable for preparing
engineering and marufacturing
drawings for the RS«19,

Copies of & bi-monthly progress
report similar to those required
vy Item 3, Fhase A,

Sets of operating spares, Operating
spares are those items, except
batteries, which can be expected to
be consumed or fail within an '
operating 1ife of 200 hours.

Copies of a final engincering report
on Phase B, The final engineering
roport should be preparsd after
govermment arproval of the first

gervice test model, This report should

reflect any change in the prototype

requested by the government and should

esurmarize the results of the final
tests,

1 month after
Iten 2.

By 15th day after
end reporting
period

Concurrent
with Item 2,

1 month after
submiseion of
Ttem 20

Forms 1054 furnish an analyses of the total proposed selling
te prices for Phases A and B.
Labor and Overhead Breakdown

If you desire any further information in response to thls proposal,
please commnicate with the undersigned.

JK/2s

Very truly yours,

cet
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